DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA
CALL ORDER : 001 CONTRACT ID : 29-019-01.01
LETTING DATE : 06/30/09 DISTRICT : N1
STATE/FEDERAL AID NO: ERRA-N438(2) CONTRACT TIME : 118 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE)

THIS PROJECT IS FUNDED UNDER THE AMERICAN RECOVERY AND
REINVESTMENT ACT OF 2009. FURTHER INFORMATION IS AVAILABLE
AT OUR WEBSITE; WWW.DELDOT.GOV. DELAWARE TRANSIT CORPORATION
SERVICES THE PARK & RIDE OFF ROUTE 299. THE PARK & RIDE WAS
BUILT IN 1997. THERE ARE 102 PARKING SPACES AND A
CUSTOM-BUILT SHELTER WITH AMENITIES.THE MIDDLETOWN SHUTTLE
AND THE INTER-COUNTY BUS SERVE THE PARK & RIDE. THE PARK &
RIDE IS CURRENTLY PARKED IN EXCESS OF CAPACITY. CARS ARE
FORCED TO PARK ALONG THE ENTRANCE AND ANY AVAILABLE OPEN
AREA. THE MIDDLETOWN/ODESSA/TOWNSEND (MOT) AREA IS A RAPIDLY
GROWING SECTION OF SOUTHERN NEW CASTLE COUNTY. SR 299 HAS
INCREASED TRAFFIC LOADS. THIS MAKES CROSSING LANES TO TURN A
LONG ORDEAL THAT AFFECTS BUS SCHEDULES. THE GROWTH OF THE
MOT AREA REQUIRES A LARGER PARK & RIDE TO HANDLE THE DEMAND
OF TRANSIT SERVICES.

THE DESIGN OF THE EXPANDED PARK & RIDE WILL INCREASE PARKING
TO 209 SPACES. THE CURRENT STORM POND WILL NOT BE IMPACTED,
NOR WILL THE BUS SHELTER AND OTHER AMENITIES. A NEW ACCESS
ROAD WILL BE BUILT TO TIE THE PARK & RIDE INTO A TRAFFIC
LIGHT MONITORED INTERSECTION. A PEDESTRIAN AND BIKE PATH
WILL BE BUILT TO THE PARK & RIDE.

THE SR 299 PARK & RIDE IS LOCATED OFF SR299 OUTSIDE THE TOWN
OF MIDDLETOWN IN SOUTHERN NEW CASTLE COUNTY, DELAWARE. THE
PARK & RIDE IS NEAR SR1 AND LOCAL SHOPPING AND RESIDENTIAL
DEVELOPMENTS. THE PARK & RIDE WILL BE EXPANDED ON
STATE-OWNED LAND. THE NEIGHBORING PROPERTY WILL BE DEVELOPED
BY CHRISTIANA CARE AS AN EMERGENCY FACILITY WITH PLANS OF
BECOMING AN OPERATING HOSPITAL.

SET-ASIDE

VENDOR RANKING : Contract was awarded on 07/28/09 to vendor CIRILLO BROS INC
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ENGINEER'S ESTIMATE

CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720

HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804
MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709
REYBOLD CONSTRUCTION GROUP, LLC., 116 E SCOTLAND DR, BEAR, DE, 19701
DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804

EASTERN STATES CONST SERV, 702 FIRST STATE BLVD, WILMINGTON, DE, 19804
DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620

GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720
GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711

DIXIE CONST COMPANY, INC., 260 HOPEWELL RD, CHURCHVILLE, MD, 21028
GEORGE & LYNCH INC, 150 LAFFERTY LANE, DOVER, DE, 19901
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SUPERPAVE, TYPE B HOT-MIX, 160

12 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 855,914.34 127.6226% 94.9707%
13 DIAMOND MATERIALS LLC, 924 S HEALD ST, WILMINGION, DE, 19801 878,814.85 131.0372% 97.5117%
A-DEL CONSTRUCTION CO INC IRREGULAR
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 SR299 PARK & RIDE EXPANSION
| | |
0010 201000 LUMP | 7500.00000 7500.00 | 1300.00000 1300.00| 2465.00000 2465.00
CLEARING AND GRUBBING | | |
0020 202000 6130.000 CY | 11.57809 70973.69| 4.25000 26052.50| 5.30000 32489.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 14.000 CY | 32.38548 453.40| 30.64000 428.96 | 20.35000 284.90
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 209001 261.000 CY | 27.21369 7102.77| 19.42000 5068.62| 19.45000 5076.45
BORROW, TYPE A | | |
0050 210000 14.000 CY | 35.82973 501.62| 33.11000 463.54| 22.00000 308.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0060 250000 99.000 CY | 20.37052 2016.68| 13.09000 1295.91| 16.00000 1584.00
SEDIMENT REMOVAL | | |
0070 251501 2175.000 LF | 2.07017 4502.62 | 1.41000 3066.75]| 2.00000 4350.00
SILT FENCE | | |
0080 252002 10.000 EACH | 156.89783 1568.98| 100.10000 1001.00| 86.75000 867.50
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0090 254000 8.000 TON | 70.25327 562.03| 87.10000 696.80]| 69.65000 557.20
STONE CHECK DAM | | |
0100 255000 53.000 CY | 26.17288 1387.16 | 24.53000 1300.09| 13.00000 689.00
SEDIMENT TRAP | |
0110 263001 1.000 EACH | 977.23835 977.24] 4314.96000 4314.96 | 4660.00000 4660.00
SUMP PIT, TYPE 2 | | |
0120 268000 84.000 TON | 51.42205 4319.45| 34.53000 2900.52 | 41.65000 3498.60
STABILIZED CONSTRUCTION ENTRANCE | | |
0130 271000 1040.000 CY | 8.85013 9204.14| 10.62000 11044.80] 3.30000 3432.00
STORMWATER MANAGEMENT POND | | |
0140 272500 1.000 EACH | 612.96210 612.96| 377.00000 377.00| 336.00000 336.00
SKIMMER DEWATERING DEVICE | | |
0150 302007 2125.000 CY | 49.13044 104402.19] 18.59000 39503.75] 20.45000 43456.25
GRADED AGGREGATE BASE COURSE, TYPE B | |
0160 302008 36.000 CY | 63.27805 2278.01| 27.08000 974.88| 30.45000 1096.20
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0170 302500 54.000 TON | 49.03424 2647.85| 27.76000 1499.04| 27.50000 1485.00
DELAWARE NO. 3 STONE | | |
0180 401657 1034.000 TON | 85.48102 88387.37| 71.17000 73589.78| 73.50000 75999.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 (CARBONATE STONE) | |
0190 401660 1395.000 TON | 70.74415 98688.09 | 63.11000 88038.45| 67.50000 94162.50
| | |
| | |

GYRATIONS, PG 76-22
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DELAWARE DEPARTMENT OF TRANSPORTATION

PARK & RIDE EXPANSION SR 299,

TABULATION OF BIDS
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SIDEWALK SURFACE DETECTABLE WARNING

CALL ORDER 001 CONTRACT ID 29-019-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0200 401663 1901.000 TON | 60.96456 115893.63| 51.50000 97901.50| 54.85000 104269.85
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0210 401665 19.000 TON | 143.68906 2730.09] 91.21000 1732.99] 122.00000 2318.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0220 401666 48.000 TON | 110.51377 5304.66| 82.12000 3941.76| 89.00000 4272.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0230 401667 67.000 TON | 85.16193 5705.85] 70.27000 4708.09 | 89.50000 5996.50
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0240 612021 572.000 LF | 48.89916 27970.32] 25.27000 14454 .44 26.30000 15043.60
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0250 612022 172.000 LF | 51.37283 8836.13| 35.89000 6173.08] 34.00000 5848.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0260 612023 25.000 LF | 56.18956 1404.74| 54.53000 1363.25] 42.35000 1058.75
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0270 612529 1132.000 LF | 2.62475 2971.22| 1.46000 1652.72] 1.50000 1698.00
PIPE VIDEO INSPECTION | | |
0280 617002 2.000 EACH | 1059.22680 2118.45] 675.36000 1350.72] 560.00000 1120.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0290 617003 2.000 EACH | 987.00000 1974.00] 818.84000 1637.68]| 670.00000 1340.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0300 617005 1.000 EACH | 1202.58404 1202.58]| 1192.80000 1192.80] 925.50000 925.50
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0310 701022 2444 .000 LF | 19.59774 47896 .88 | 15.75000 38493.00] 19.10000 46680.40
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 3 | | |
0320 705001 7311.000 SF | 5.52717 40409.14| 3.64000 26612.04| 3.90000 28512.90
P.C.C. SIDEWALK, 4" | | |
0330 705520 128.000 SF | 26.49522 3391.39] 23.09000 2955.52] 33.00000 4224.00
| | |
| | |

SYSTEM
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CALL ORDER 001 CONTRACT 1ID 29-019-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )

LINE NO / ITEM CODE / ALT
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|[ENGINEER'S ESTIMATE

|CIRILLO BROS INC

| HARMONY CONSTRUCTION
|
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE

—————————————————————————————————————————— o

0340 705525 100.000 SF | 17.85950 1785.95| 10.00000 1000.00| 5.15000
CURB RAMP, TYPE 1 | | |

0350 708051 8.000 EACH | 2434.89130 19479.13]| 1466.33000 11730.64| 1140.00000
DRAINAGE INLET, 34" X 24" | | |

0360 708052 1.000 EACH | 2736.15385 2736.15]| 2228.30000 2228.30]| 1865.00000
DRAINAGE INLET, 48" X 30" | | |

0370 708053 1.000 EACH | 3012.95192 3012.95] 2333.03000 2333.03]| 2100.00000
DRAINAGE INLET, 48" X 48" | | |

0380 712021 151.000 TON | 59.14253 8930.52| 40.74000 6151.74| 74.50000
RIPRAP, R-5 | | |

0390 713003 205.000 SY | 3.25123 666.50]| 3.35000 686.75]| 3.25000
GEOTEXTILES, RIPRAP | | |

0400 720527 410.000 EADY | 0.46789 191.83] 0.65000 266.50| 0.12000
PLASTIC DRUMS | |

0410 733002 5482.000 SY | 2.91259 15966.82| 3.59000 19680.38]| 2.50000
TOPSOILING, 6" DEPTH | | |

0420 733006 1176.000 SY | 6.00000 7056.00 | 10.79000 12689.04| 5.90000
TOPSOILING, 12" DEPTH | | |

0430 734013 5482.000 SY | 0.39491 2164.90 | 0.33000 1809.06 | 0.26000
PERMANENT GRASS SEEDING, DRY GROUND | | |

0440 734015 1176.000 SY | 0.62477 734.73 0.61000 717.36| 0.39000
PERMANENT GRASS SEEDING, WET GROUND | | |

0450 735533 4881.000 SY | 2.06157 10062.52| 1.60000 7809.60 | 1.50000
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |

0460 735535 1740.000 SY | 2.31309 4024.78| 2.50000 4350.00 | 1.45000
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |

0470 735536 37.000 SY | 7.53253 278.70| 14.00000 518.00| 8.80000
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |

0480 737523 LUMP | 20115.00000 20115.00] 12706.65000 12706.65]| 13659.99000
PLANTING | | |

0490 742508 260.000 HOUR | 29.52000 7675.20 | 29.52000 7675.20 | 29.52000
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |

0500 742517 60.000 HOUR | 42.80000 2568.00 | 42.80000 2568.00 | 42.80000
FLAGGER, NEW CASTLE COUNTY, FEDERAL, | | |
OVERTIME | | |

0510 743003 5.000 EADY | 51.75052 258.75| 30.00000 150.00] 30.00000
ARROWPANELS, TYPE C | | |

0520 743501 1455.000 EADY | 0.92747 1349.47| 1.20000 1746.00 | 0.90000

| | |

WARNING LIGHTS ,
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CALL ORDER 001 CONTRACT ID 29-019-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0530 743504 7.000 EACH | 175.56360 1228.95| 150.00000 1050.00| 80.00000 560.00
WARNING SIGNS | |
0540 743506 720.000 EADY | 1.59396 1147.65| 1.80000 1296.00 | 1.25000 900.00
TEMPORARY BARRICADES, TYPE III | | |
0550 743514 30.000 EADY | 83.61739 2508.52| 90.00000 2700.00 | 80.00000 2400.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0560 743525 30.000 EADY | 5.39352 161.81] 1.20000 36.00] 3.00000 90.00
TEMPORARY WARNING SIGNS | | |
0570 743537 5.000 EADY | 188.56128 942.81| 150.00000 750.00| 120.00000 600.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0580 744505 1.000 EACH | 381.09890 381.10]| 315.00000 315.00]| 275.00000 275.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | | |
0590 744519 1.000 EACH | 600.00000 600.00| 525.00000 525.00 | 440.00000 440.00
RELOCATION OF EXISTING JUNCTION WELL | | |
0600 744520 2.000 EACH | 821.91341 1643.83| 858.60000 1717.20]| 572.00000 1144.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0610 744523 1.000 EACH | 1170.81250 1170.81| 1029.00000 1029.00| 913.00000 913.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0620 745521 160.000 LF | 4.75037 760.06 | 4.46000 713.60]| 7.15000 1144.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
0630 745528 454.000 LF | 7.57061 3437.06 | 5.25000 2383.50]| 5.90000 2678.60
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0640 745542 136.000 LF | 32.33159 4397.10| 25.20000 3427.20]| 23.10000 3141.60
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0650 745544 478.000 LF | 8.57838 4100.47| 8.40000 4015.20| 2.55000 1218.90
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0660 746512 1454.000 LF | 1.35907 1976.09| 1.26000 1832.04| 1.50000 2181.00
CABLES, 1/#6 AWG | | |
0670 746513 727.000 LF | 1.75000 1272.25| 1.16000 843.32] 1.30000 945.10
CABLES, 1/#8 AWG | | |
0680 746525 3.000 EACH | 2100.00000 6300.00 | 4341.75000 13025.25]| 3570.00000 10710.00
| | |

ALUMINUM LIGHTING STANDARDS
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TABULATION OF BIDS
FINAL
CONTRACT TITLE PARK & RIDE EXPANSION SR 299, ODESSA
CALL ORDER 001 CONTRACT ID 29-019-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT N1
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |CIRILLO BROS INC | HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0690 746594 6.000 EACH | 450.00000 2700.00] 422.50000 2535.00] 352.00000 2112.00
LUMINAIRE (HPS), 250 WATT | | |
0700 746852 3.000 EACH | 939.90435 2819.71] 840.00000 2520.00] 630.00000 1890.00
POLE BASE, TYPE 6 | | |
0710 748015 492.000 SF | 7.19485 3539.87] 11.00000 5412.00] 5.50000 2706.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0720 748506 5650.000 LF | 0.94528 5340.83| 1.10000 6215.00] 1.10000 6215.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0730 748530 186.000 SF | 4.66217 867.16| 5.50000 1023.00] 3.30000 613.80
REMOVAL OF PAVEMENT STRIPING | | |
0740 749687 5.000 EACH | 100.00000 500.00| 83.60000 418.00] 202.00000 1010.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0750 758000 73.000 SY | 26.51714 1935.75] 13.89000 1013.97] 12.65000 923.45
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0760 759004 5.000 EAMO | 2413.32055 12066.60 | 2633.40000 13167.00| 835.00000 4175.00
FIELD OFFICE, TYPE I | | |
0770 760507 1050.000 SYIN | 3.11334 3269.01] 2.99000 3139.50] 2.25000 2362.50
PROFILE MILLING, HOT-MIX | | |
0780 762001 1246.000 LF | 2.09737 2613.32] 1.25000 1557.50] 2.15000 2678.90
SAW CUTTING, HOT MIX | | |
0790 762002 37.000 LF | 9.25613 342.48| 4.00000 148.00] 2.75000 101.75
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0800 763000 LUMP | 17237.13000 17237.13| 8700.00000 8700.00| 13875.00000 13875.00
INITIAL EXPENSE | | |
0810 763500 LUMP | 13789.70000 13789.70| 8250.00000 8250.00] 7050.00000 7050.00
MAINTENANCE OF TRAFFIC | | |
0820 763501 LUMP | 17237.13000 17237.13| 17000.00000 17000.00 | 15225.00000 15225.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 901,240.43| $ 670,660.47] $ 674,008.80
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 901,240.43| $ 670,660.47] $ 674,008.80

DBE GOALS
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DELAWARE NO. 3 STONE

CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA
CALL ORDER : 001 CONTRACT ID 29-019-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |REYBOLD CONTRUCTION GROUP LL |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 SR299 PARK & RIDE EXPANSION
| | |
0010 201000 LUMP | 2300.00000 2300.00] 3000.00000 3000.00] 6600.00000 6600.00
CLEARING AND GRUBBING | | |
0020 202000 6130.000 CY | 7.00000 42910.00| 9.00000 55170.00] 8.50000 52105.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 14.000 cCY | 10.00000 140.00] 26.50000 371.00| 20.00000 280.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 209001 261.000 cCY | 10.00000 2610.00] 21.00000 5481.00] 23.00000 6003.00
BORROW, TYPE A | | |
0050 210000 14.000 cCY | 9.00000 126.00] 18.25000 255.50| 30.00000 420.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0060 250000 99.000 cCY | 10.00000 990.00] 26.50000 2623.50] 10.00000 990.00
SEDIMENT REMOVAL | | |
0070 251501 2175.000 LF | 2.00000 4350.00] 1.80000 3915.00] 1.60000 3480.00
SILT FENCE | | |
0080 252002 10.000 EACH | 85.00000 850.00] 180.00000 1800.00] 265.00000 2650.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0090 254000 8.000 TON | 33.00000 264.00| 31.50000 252.00| 95.00000 760.00
STONE CHECK DAM | | |
0100 255000 53.000 CY | 10.00000 530.00| 15.00000 795.00| 20.00000 1060.00
SEDIMENT TRAP | |
0110 263001 1.000 EACH | 830.00000 830.00] 1100.00000 1100.00] 3000.00000 3000.00
SUMP PIT, TYPE 2 | | |
0120 268000 84.000 TON | 29.00000 2436.00] 29.80000 2503.20] 38.00000 3192.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0130 271000 1040.000 cCY | 7.00000 7280.00| 9.00000 9360.00| 12.70000 13208.00
STORMWATER MANAGEMENT POND | | |
0140 272500 1.000 EACH | 550.00000 550.00| 500.00000 500.00| 950.00000 950.00
SKIMMER DEWATERING DEVICE | | |
0150 302007 2125.000 cCY | 34.50000 73312.50| 32.00000 68000.00 | 37.50000 79687.50
GRADED AGGREGATE BASE COURSE, TYPE B | |
0160 302008 36.000 CY | 44.50000 1602.00| 32.00000 1152.00] 100.00000 3600.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0170 302500 54.000 TON | 30.00000 1620.00] 41.00000 2214.00] 36.00000 1944.00
| | |
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INTEGRAL PORTLAND CEMENT CONCRETE CURB

TYPE 3

CALL ORDER 001 CONTRACT ID 29-019-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |REYBOLD CONTRUCTION GROUP LL |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 401657 1034.000 TON | 74.00000 76516.00 | 55.00000 56870.00| 68.00000 70312.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 (CARBONATE STONE) | |
0190 401660 1395.000 TON | 68.00000 94860.00 | 52.00000 72540.00 | 58.50000 81607.50
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0200 401663 1901.000 TON | 50.00000 95050.00 | 52.00000 98852.00 | 43.95000 83548.95
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0210 401665 19.000 TON | 130.00000 2470.00 | 55.50000 1054.50| 125.00000 2375.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0220 401666 48.000 TON | 120.00000 5760.00 | 52.00000 2496.00 | 105.00000 5040.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0230 401667 67.000 TON | 119.00000 7973.00 | 52.00000 3484.00 | 89.00000 5963.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0240 612021 572.000 LF | 31.00000 17732.00] 41.00000 23452.00| 39.65000 22679.80
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0250 612022 172.000 LF | 36.00000 6192.00 | 44.00000 7568.00 | 53.00000 9116.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0260 612023 25.000 LF | 48.00000 1200.00| 54.00000 1350.00| 107.00000 2675.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0270 612529 1132.000 LF | 1.50000 1698.00 | 2.00000 2264.00 | 1.50000 1698.00
PIPE VIDEO INSPECTION | | |
0280 617002 2.000 EACH | 660.00000 1320.00| 675.00000 1350.00| 815.00000 1630.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0290 617003 2.000 EACH | 1045.00000 2090.00 | 775.00000 1550.00 | 945.00000 1890.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0300 617005 1.000 EACH | 1170.00000 1170.00| 900.00000 900.00| 1200.00000 1200.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0310 701022 2444 .000 LF | 17.00000 41548.00 | 14.50000 35438.00] 14.30000 34949.20
| | |
| | |

AND GUTTER,



FLAGGER, NEW CASTLE COUNTY, FEDERAL,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/28/09
PAGE 001 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA
CALL ORDER : 001 CONTRACT ID : 29-019-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/09 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |REYBOLD CONTRUCTION GROUP LL |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 705001 7311.000 SF | 4.60000 33630.60| 4.90000 35823.90] 3.85000 28147.35
P.C.C. SIDEWALK, 4" | | |
0330 705520 128.000 SF | 27.00000 3456.00 | 23.00000 2944 .00 | 25.00000 3200.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0340 705525 100.000 SF | 14.50000 1450.00| 11.00000 1100.00| 20.00000 2000.00
CURB RAMP, TYPE 1 | | |
0350 708051 8.000 EACH | 1630.00000 13040.00]| 1630.00000 13040.00]| 2375.00000 19000.00
DRAINAGE INLET, 34" X 24" | | |
0360 708052 1.000 EACH | 2075.00000 2075.00 | 2028.00000 2028.00 | 2675.00000 2675.00
DRAINAGE INLET, 48" X 30" | | |
0370 708053 1.000 EACH | 2300.00000 2300.00 | 2350.00000 2350.00 | 2825.00000 2825.00
DRAINAGE INLET, 48" X 48" | | |
0380 712021 151.000 TON | 35.00000 5285.00 | 32.50000 4907.50| 56.00000 8456.00
RIPRAP, R-5 | | |
0390 713003 205.000 SY | 2.00000 410.00] 4.55000 932.75] 3.15000 645.75
GEOTEXTILES, RIPRAP | | |
0400 720527 410.000 EADY | 0.50000 205.00 | 0.40000 164.00] 0.75000 307.50
PLASTIC DRUMS | |
0410 733002 5482.000 SY | 1.50000 8223.00| 1.95000 10689.90| 1.00000 5482.00
TOPSOILING, 6" DEPTH | | |
0420 733006 1176.000 SY | 3.00000 3528.00 | 1.95000 2293.20]| 1.50000 1764.00
TOPSOILING, 12" DEPTH | | |
0430 734013 5482.000 SY | 0.25000 1370.50| 0.24000 1315.68]| 0.26000 1425.32
PERMANENT GRASS SEEDING, DRY GROUND | | |
0440 734015 1176.000 SY | 0.50000 588.00 | 0.35000 411.60] 0.37000 435.12
PERMANENT GRASS SEEDING, WET GROUND | | |
0450 735533 4881.000 SY | 1.65000 8053.65| 1.35000 6589.35]| 1.45000 7077.45
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0460 735535 1740.000 SY | 1.65000 2871.00 | 1.35000 2349.00 | 1.45000 2523.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0470 735536 37.000 SY | 10.00000 370.00| 8.00000 296.00 | 9.00000 333.00
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0480 737523 LUMP | 8033.60000 8033.60| 12419.25000 12419.25| 7916.50000 7916.50
PLANTING | | |
0490 742508 260.000 HOUR | 29.52000 7675.20 | 29.52000 7675.20 | 29.52000 7675.20
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0500 742517 60.000 HOUR | 42.80000 2568.00 | 42.80000 2568.00 | 42.80000 2568.00
| | |
| | |

OVERTIME



DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT TITLE : PARK & RIDE EXPANSION SR 299,

TABULATION OF BIDS
FINAL
ODESSA

DATE
PAGE

07/28/09
001 -10

CALL ORDER : 001 CONTRACT ID 29-019-01.01 COUNTIES NEW CASTLE
LETTING DATE : 06/30/09 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |REYBOLD CONTRUCTION GROUP LL |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0510 743003 5.000 EADY | 20.00000 100.00] 15.00000 75.00] 25.00000 125.00
ARROWPANELS, TYPE C | | |
0520 743501 1455.000 EADY | 1.00000 1455.00] 1.00000 1455.00] 1.10000 1600.50
WARNING LIGHTS , TYPE B | | |
0530 743504 7.000 EACH | 100.00000 700.00| 200.00000 1400.00] 180.00000 1260.00
WARNING SIGNS | |
0540 743506 720.000 EADY | 1.00000 720.00] 1.00000 720.00] 1.60000 1152.00
TEMPORARY BARRICADES, TYPE III | | |
0550 743514 30.000 EADY | 55.00000 1650.00] 65.00000 1950.00] 80.00000 2400.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0560 743525 30.000 EADY | 10.00000 300.00| 2.00000 60.00| 4.00000 120.00
TEMPORARY WARNING SIGNS | | |
0570 743537 5.000 EADY | 105.00000 525.00| 95.00000 475.00] 175.00000 875.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0580 744505 1.000 EACH | 335.00000 335.00| 300.00000 300.00| 360.00000 360.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0590 744519 1.000 EACH | 500.00000 500.00| 450.00000 450.00] 525.00000 525.00
RELOCATION OF EXISTING JUNCTION WELL | | |
0600 744520 2.000 EACH | 700.00000 1400.00] 620.00000 1240.00] 725.00000 1450.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0610 744523 1.000 EACH | 1240.00000 1240.00] 1120.00000 1120.00] 1305.00000 1305.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0620 745521 160.000 LF | 3.50000 560.00| 3.05000 488.00] 3.55000 568.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
0630 745528 454.000 LF | 4.50000 2043.00] 4.10000 1861.40] 4.75000 2156.50
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0640 745542 136.000 LF | 19.50000 2652.00] 17.50000 2380.00] 21.00000 2856.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0650 745544 478.000 LF | 3.25000 1553.50] 2.95000 1410.10] 3.45000 1649.10
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0660 746512 1454.000 LF | 1.50000 2181.00] 1.30000 1890.20] 1.55000 2253.70
| | |

CABLES, 1/#6 AWG



DELAWARE DEPARTMENT OF TRANSPORTATION

DATE
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TABULATION OF BIDS
FINAL
CONTRACT TITLE PARK & RIDE EXPANSION SR 299, ODESSA
CALL ORDER 001 CONTRACT ID 29-019-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|[MUMFORD & MILLER CONCRETE IN |REYBOLD CONTRUCTION GROUP LL |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0670 746513 727.000 LF | 1.15000 836.05] 1.05000 763.35] 1.25000 908.75
CABLES, 1/#8 AWG | | |
0680 746525 3.000 EACH | 3835.00000 11505.00| 3460.00000 10380.00| 4030.00000 12090.00
ALUMINUM LIGHTING STANDARDS | | |
0690 746594 6.000 EACH | 315.00000 1890.00| 282.00000 1692.00| 330.00000 1980.00
LUMINAIRE (HPS), 250 WATT | | |
0700 746852 3.000 EACH | 970.00000 2910.00 | 875.00000 2625.00 | 1020.00000 3060.00
POLE BASE, TYPE 6 | | |
0710 748015 492.000 SF | 4.40000 2164.80 | 5.50000 2706.00 | 4.85000 2386.20
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0720 748506 5650.000 LF | 0.85000 4802.50 | 0.60000 3390.00]| 1.10000 6215.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0730 748530 186.000 SF | 3.35000 623.10] 1.50000 279.00 | 3.00000 558.00
REMOVAL OF PAVEMENT STRIPING | | |
0740 749687 5.000 EACH | 65.00000 325.00| 75.00000 375.00| 150.00000 750.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0750 758000 73.000 SY | 9.00000 657.00]| 12.50000 912.50] 30.00000 2190.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0760 759004 5.000 EAMO | 3350.00000 16750.00| 1000.00000 5000.00 | 2900.00000 14500.00
FIELD OFFICE, TYPE I | | |
0770 760507 1050.000 SYIN | 5.00000 5250.00 | 2.00000 2100.00 | 3.00000 3150.00
PROFILE MILLING, HOT-MIX | | |
0780 762001 1246.000 LF | 1.50000 1869.00| 2.00000 2492.00 | 2.10000 2616.60
SAW CUTTING, HOT MIX | | |
0790 762002 37.000 LF | 11.00000 407.00| 5.50000 203.50| 3.00000 111.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0800 763000 LUMP | 20000.00000 20000.00| 26418.92000 26418.92| 32000.00000 32000.00
INITIAL EXPENSE | |
0810 763500 LUMP | 2000.00000 2000.00 | 15670.00000 15670.00 | 1000.00000 1000.00
MAINTENANCE OF TRAFFIC | | |
0820 763501 LUMP | 7500.00000 7500.00 | 34000.00000 34000.00| 12550.00000 12550.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 700,816.00] $ 703,840.00] $ 725,791.49
—————————————————————————————————————————— i i i bt
CONTRACT TOTALS | $ 700,816.00] $ 703,840.00] $ 725,791.49

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

DATE
PAGE

07/28/09
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DELAWARE NO. 3 STONE

CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA
CALL ORDER : 001 CONTRACT 1ID 29-019-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/09 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|[EASTERN STATES CONST SERV |DAVID A BRAMBLE INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 SR299 PARK & RIDE EXPANSION
| | |
0010 201000 LUMP | 10000.00000 10000.00]| 2000.00000 2000.00]| 3500.00000 3500.00
CLEARING AND GRUBBING | | |
0020 202000 6130.000 CY | 6.25000 38312.50] 3.75000 22987.50] 7.70000 47201.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 14.000 cCY | 25.00000 350.00] 50.00000 700.00] 20.00000 280.00
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 209001 261.000 CY | 30.00000 7830.00| 5.00000 1305.00]| 20.00000 5220.00
BORROW, TYPE A | | |
0050 210000 14.000 cCY | 25.00000 350.00] 5.00000 70.00] 25.00000 350.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0060 250000 99.000 cCY | 20.00000 1980.00| 10.00000 990.00] 7.70000 762.30
SEDIMENT REMOVAL | | |
0070 251501 2175.000 LF | 2.00000 4350.00| 1.50000 3262.50] 1.60000 3480.00
SILT FENCE | | |
0080 252002 10.000 EACH | 250.00000 2500.00]| 150.00000 1500.00]| 170.00000 1700.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0090 254000 8.000 TON | 75.00000 600.00| 100.00000 800.00] 125.00000 1000.00
STONE CHECK DAM | | |
0100 255000 53.000 CY | 20.00000 1060.00| 10.00000 530.00]| 19.00000 1007.00
SEDIMENT TRAP | |
0110 263001 1.000 EACH | 500.00000 500.00| 1000.00000 1000.00| 1000.00000 1000.00
SUMP PIT, TYPE 2 | | |
0120 268000 84.000 TON | 35.00000 2940.00]| 25.00000 2100.00] 35.00000 2940.00
STABILIZED CONSTRUCTION ENTRANCE | | |
0130 271000 1040.000 CY | 12.00000 12480.00] 8.70000 9048.00| 7.70000 8008.00
STORMWATER MANAGEMENT POND | | |
0140 272500 1.000 EACH | 750.00000 750.00] 500.00000 500.00| 2500.00000 2500.00
SKIMMER DEWATERING DEVICE | | |
0150 302007 2125.000 cCY | 40.00000 85000.00]| 39.70000 84362.50]| 46.00000 97750.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0160 302008 36.000 CY | 50.00000 1800.00| 50.00000 1800.00| 46.00000 1656.00
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0170 302500 54.000 TON | 35.00000 1890.00| 50.00000 2700.00] 35.00000 1890.00
| | |



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

PARK & RIDE EXPANSION SR 299,

TABULATION OF BIDS
FINAL
ODESSA

DATE
PAGE

07/28/09
001 -13

INTEGRAL PORTLAND CEMENT CONCRETE CURB

CALL ORDER 001 CONTRACT ID 29-019-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|EASTERN STATES CONST SERV |DAVID A BRAMBLE INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 401657 1034.000 TON | 76.00000 78584.00 | 77.00000 79618.00 | 65.00000 67210.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 (CARBONATE STONE) | |
0190 401660 1395.000 TON | 66.00000 92070.00 | 72.00000 100440.00] 62.00000 86490.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0200 401663 1901.000 TON | 56.50000 107406.50] 60.00000 114060.00| 57.00000 108357.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0210 401665 19.000 TON | 75.00000 1425.00| 60.00000 1140.00| 63.00000 1197.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0220 401666 48.000 TON | 66.00000 3168.00 | 50.00000 2400.00 | 58.00000 2784.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0230 401667 67.000 TON | 60.00000 4020.00| 50.00000 3350.00]| 57.00000 3819.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0240 612021 572.000 LF | 32.00000 18304.00 ]| 39.30000 22479.60| 46.00000 26312.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0250 612022 172.000 LF | 37.00000 6364.00 | 46.70000 8032.40| 53.00000 9116.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0260 612023 25.000 LF | 48.00000 1200.00| 200.00000 5000.00 | 59.00000 1475.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0270 612529 1132.000 LF | 3.00000 3396.00| 1.50000 1698.00| 1.40000 1584.80
PIPE VIDEO INSPECTION | | |
0280 617002 2.000 EACH | 750.00000 1500.00| 450.00000 900.00| 740.00000 1480.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0290 617003 2.000 EACH | 900.00000 1800.00 | 570.00000 1140.00| 970.00000 1940.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0300 617005 1.000 EACH | 1200.00000 1200.00| 700.00000 700.00]| 1200.00000 1200.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0310 701022 2444 .000 LF | 15.20000 37148.80] 16.00000 39104.00] 14.00000 34216.00
| | |
| | |

AND GUTTER, TYPE 3



FLAGGER, NEW CASTLE COUNTY, FEDERAL,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/28/09
PAGE 001 -14
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA
CALL ORDER : 001 CONTRACT ID : 29-019-01.01 COUNTIES NEW CASTLE
LETTING DATE : 06/30/09 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|EASTERN STATES CONST SERV |DAVID A BRAMBLE INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 705001 7311.000 SF | 3.80000 27781.80] 4.50000 32899.50| 3.80000 27781.80
P.C.C. SIDEWALK, 4" | | |
0330 705520 128.000 SF | 25.00000 3200.00| 26.00000 3328.00]| 25.00000 3200.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0340 705525 100.000 SF | 12.00000 1200.00| 13.00000 1300.00| 23.00000 2300.00
CURB RAMP, TYPE 1 | | |
0350 708051 8.000 EACH | 1500.00000 12000.00| 1320.00000 10560.00 | 1600.00000 12800.00
DRAINAGE INLET, 34" X 24" | | |
0360 708052 1.000 EACH | 2000.00000 2000.00 | 1900.00000 1900.00| 2000.00000 2000.00
DRAINAGE INLET, 48" X 30" | | |
0370 708053 1.000 EACH | 2500.00000 2500.00 | 2200.00000 2200.00 | 2300.00000 2300.00
DRAINAGE INLET, 48" X 48" | | |
0380 712021 151.000 TON | 50.00000 7550.00 | 50.00000 7550.00 | 78.00000 11778.00
RIPRAP, R-5 | | |
0390 713003 205.000 SY | 1.00000 205.00 | 1.50000 307.50]| 1.40000 287.00
GEOTEXTILES, RIPRAP | | |
0400 720527 410.000 EADY | 0.75000 307.50]| 0.50000 205.00 | 1.60000 656.00
PLASTIC DRUMS | |
0410 733002 5482.000 SY | 1.35000 7400.70 | 1.50000 8223.00| 2.70000 14801.40
TOPSOILING, 6" DEPTH | | |
0420 733006 1176.000 SY | 2.75000 3234.00| 3.00000 3528.00 | 3.50000 4116.00
TOPSOILING, 12" DEPTH | | |
0430 734013 5482.000 SY | 0.30000 1644.60| 0.26000 1425.32| 0.26000 1425.32
PERMANENT GRASS SEEDING, DRY GROUND | | |
0440 734015 1176.000 SY | 0.40000 470.40| 0.37000 435.12] 0.37000 435.12
PERMANENT GRASS SEEDING, WET GROUND | | |
0450 735533 4881.000 SY | 1.45000 7077.45| 1.40000 6833.40| 1.50000 7321.50
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0460 735535 1740.000 SY | 1.45000 2523.00 | 1.40000 2436.00 | 1.50000 2610.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0470 735536 37.000 SY | 9.00000 333.00]| 9.00000 333.00]| 8.40000 310.80
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0480 737523 LUMP | 14411.00000 14411.00] 13530.00000 13530.00| 7722.30000 7722.30
PLANTING | | |
0490 742508 260.000 HOUR | 29.52000 7675.20 | 29.52000 7675.20 | 29.52000 7675.20
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0500 742517 60.000 HOUR | 42.80000 2568.00 | 42.80000 2568.00 | 42.80000 2568.00
| | |
| | |

OVERTIME



DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT TITLE : PARK & RIDE EXPANSION SR 299,
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CALL ORDER : 001 CONTRACT ID 29-019-01.01 COUNTIES NEW CASTLE
LETTING DATE : 06/30/09 DISTRICT
SET-ASIDE
I ( 6 ) I ( 7 I ( 8 )
|EASTERN STATES CONST SERV |DAVID A BRAMBLE INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0510 743003 5.000 EADY | 50.00000 250.00| 20.00000 100.00] 100.00000 500.00
ARROWPANELS, TYPE C | | |
0520 743501 1455.000 EADY | 1.25000 1818.75] 1.00000 1455.00] 1.30000 1891.50
WARNING LIGHTS , TYPE B | | |
0530 743504 7.000 EACH | 150.00000 1050.00] 100.00000 700.00| 230.00000 1610.00
WARNING SIGNS | |
0540 743506 720.000 EADY | 2.50000 1800.00] 0.50000 360.00| 2.20000 1584.00
TEMPORARY BARRICADES, TYPE III | | |
0550 743514 30.000 EADY | 80.00000 2400.00] 75.00000 2250.00] 86.00000 2580.00
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0560 743525 30.000 EADY | 5.00000 150.00] 10.00000 300.00| 25.00000 750.00
TEMPORARY WARNING SIGNS | | |
0570 743537 5.000 EADY | 300.00000 1500.00] 75.00000 375.00| 330.00000 1650.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0580 744505 1.000 EACH | 315.00000 315.00] 315.00000 315.00| 320.00000 320.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0590 744519 1.000 EACH | 475.00000 475.00] 470.00000 470.00] 530.00000 530.00
RELOCATION OF EXISTING JUNCTION WELL | | |
0600 744520 2.000 EACH | 650.00000 1300.00] 650.00000 1300.00] 840.00000 1680.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0610 744523 1.000 EACH | 1180.00000 1180.00] 1200.00000 1200.00] 1100.00000 1100.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0620 745521 160.000 LF | 3.20000 512.00| 3.20000 512.00| 4.50000 720.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
0630 745528 454.000 LF | 4.35000 1974.90] 4.30000 1952.20] 5.30000 2406.20
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0640 745542 136.000 LF | 18.40000 2502.40] 19.00000 2584.00] 26.00000 3536.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0650 745544 478.000 LF | 3.10000 1481.80] 3.15000 1505.70] 8.40000 4015.20
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0660 746512 1454.000 LF | 1.40000 2035.60] 1.40000 2035.60] 1.30000 1890.20
| | |

CABLES, 1/#6 AWG



DELAWARE DEPARTMENT OF TRANSPORTATION

DATE
PAGE

07/28/09
001 -16

TABULATION OF BIDS
FINAL
CONTRACT TITLE PARK & RIDE EXPANSION SR 299, ODESSA
CALL ORDER 001 CONTRACT ID 29-019-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|EASTERN STATES CONST SERV |DAVID A BRAMBLE INC | GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0670 746513 727.000 LF | 1.10000 799.70| 1.10000 799.70| 1.20000 872.40
CABLES, 1/#8 AWG | | |
0680 746525 3.000 EACH | 3635.00000 10905.00 | 3600.00000 10800.00| 4400.00000 13200.00
ALUMINUM LIGHTING STANDARDS | | |
0690 746594 6.000 EACH | 300.00000 1800.00| 300.00000 1800.00| 340.00000 2040.00
LUMINAIRE (HPS), 250 WATT | | |
0700 746852 3.000 EACH | 920.00000 2760.00 | 920.00000 2760.00 | 840.00000 2520.00
POLE BASE, TYPE 6 | | |
0710 748015 492.000 SF | 5.25000 2583.00 | 5.25000 2583.00 | 4.90000 2410.80
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0720 748506 5650.000 LF | 1.05000 5932.50| 1.10000 6215.00 | 1.20000 6780.00
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0730 748530 186.000 SF | 3.15000 585.90 | 3.10000 576.60 | 2.60000 483.60
REMOVAL OF PAVEMENT STRIPING | | |
0740 749687 5.000 EACH | 150.00000 750.00| 500.00000 2500.00 | 140.00000 700.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0750 758000 73.000 SY | 10.00000 730.00] 20.00000 1460.00| 23.00000 1679.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0760 759004 5.000 EAMO | 1750.00000 8750.00 | 1000.00000 5000.00 | 3500.00000 17500.00
FIELD OFFICE, TYPE I | | |
0770 760507 1050.000 SYIN | 5.00000 5250.00 | 6.25000 6562.50| 4.00000 4200.00
PROFILE MILLING, HOT-MIX | | |
0780 762001 1246.000 LF | 2.00000 2492.00 | 1.25000 1557.50| 1.60000 1993.60
SAW CUTTING, HOT MIX | | |
0790 762002 37.000 LF | 5.00000 185.00] 10.00000 370.00| 16.00000 592.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0800 763000 LUMP | 10000.00000 10000.00| 26000.00000 26000.00| 14000.00000 14000.00
INITIAL EXPENSE | |
0810 763500 LUMP | 5000.00000 5000.00 | 3000.00000 3000.00| 8000.00000 8000.00
MAINTENANCE OF TRAFFIC | | |
0820 763501 LUMP | 13000.00000 13000.00| 22000.00000 22000.00| 5000.00000 5000.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 726,629.00] $ 734,353.34] $ 748,248.04
—————————————————————————————————————————— i i i bt
CONTRACT TOTALS | $ 726,629.00] $ 734,353.34] $ 748,248.04

DBE GOALS




DELAWARE NO. 3 STONE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/28/09
PAGE 001 -17
TABULATION OF BIDS
FINAL
CONTRACT TITLE PARK & RIDE EXPANSION SR 299, ODESSA
CALL ORDER 001 CONTRACT ID 29-019-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT
SET-ASIDE
I ( 9 ) [ 10 ) [c 11 )
| GRASSBUSTERS LANDSCAPING CO |DIXIE CONST CO INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
SECTION 0001 SR299 PARK & RIDE EXPANSION
| | |
0010 201000 LUMP | 3500.00000 3500.00] 10400.00000 10400.00 | 5121.00000 5121.00
CLEARING AND GRUBBING | | |
0020 202000 6130.000 CY | 6.00000 36780.00] 7.80000 47814.00| 9.80000 60074.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 14.000 cCY | 20.00000 280.00| 21.60000 302.40| 24.76000 346.64
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 209001 261.000 cCY | 14.00000 3654.00] 20.90000 5454.90| 25.50000 6655.50
BORROW, TYPE A | | |
0050 210000 14.000 cCY | 15.00000 210.00| 39.00000 546.00 | 24.94000 349.16
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0060 250000 99.000 cCY | 5.00000 495.00] 18.80000 1861.20] 16.50000 1633.50
SEDIMENT REMOVAL | | |
0070 251501 2175.000 LF | 2.00000 4350.00] 2.20000 4785.00| 2.40000 5220.00
SILT FENCE | | |
0080 252002 10.000 EACH | 125.00000 1250.00] 228.00000 2280.00] 209.00000 2090.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0090 254000 8.000 TON | 50.00000 400.00] 229.00000 1832.00] 43.25000 346.00
STONE CHECK DAM | | |
0100 255000 53.000 CY | 9.00000 477.00] 8.50000 450.50] 16.90000 895.70
SEDIMENT TRAP | |
0110 263001 1.000 EACH | 1000.00000 1000.00] 3730.00000 3730.00] 1967.00000 1967.00
SUMP PIT, TYPE 2 | | |
0120 268000 84.000 TON | 40.00000 3360.00] 21.90000 1839.60] 35.70000 2998.80
STABILIZED CONSTRUCTION ENTRANCE | | |
0130 271000 1040.000 cCY | 8.00000 8320.00] 5.85000 6084.00] 14.76000 15350.40
STORMWATER MANAGEMENT POND | | |
0140 272500 1.000 EACH | 1000.00000 1000.00] 684.00000 684.00] 1726.00000 1726.00
SKIMMER DEWATERING DEVICE | | |
0150 302007 2125.000 cCY | 35.00000 74375.00 | 41.10000 87337.50| 35.98000 76457.50
GRADED AGGREGATE BASE COURSE, TYPE B | |
0160 302008 36.000 CY | 40.00000 1440.00] 38.40000 1382.40] 52.42000 1887.12
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0170 302500 54.000 TON | 40.00000 2160.00] 25.60000 1382.40] 21.80000 1177.20
| | |



INTEGRAL PORTLAND CEMENT CONCRETE CURB

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/28/09
PAGE 001 -18
TABULATION OF BIDS
FINAL
CONTRACT TITLE PARK & RIDE EXPANSION SR 299, ODESSA
CALL ORDER 001 CONTRACT ID 29-019-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT N1
SET-ASIDE
I ( 9 ) [ 10 ) [c 11 )
| GRASSBUSTERS LANDSCAPING CO |DIXIE CONST CO INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0180 401657 1034.000 TON | 89.00000 92026.00 | 88.80000 91819.20| 76.25000 78842.50
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 (CARBONATE STONE) | |
0190 401660 1395.000 TON | 79.50000 110902.50] 73.50000 102532.50] 67.00000 93465.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0200 401663 1901.000 TON | 68.00000 129268.00] 60.80000 115580.80] 53.15000 101038.15
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0210 401665 19.000 TON | 93.00000 1767.00| 93.60000 1778.40| 81.94000 1556.86
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0220 401666 48.000 TON | 85.00000 4080.00] 79.40000 3811.20] 66.16000 3175.68
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0230 401667 67.000 TON | 69.00000 4623.00] 79.40000 5319.80] 64.00000 4288.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0240 612021 572.000 LF | 32.00000 18304.00| 32.70000 18704.40| 30.30000 17331.60
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0250 612022 172.000 LF | 45.00000 7740.00| 42.00000 7224.00] 38.20000 6570.40
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0260 612023 25.000 LF | 70.00000 1750.00] 56.60000 1415.00] 74.70000 1867.50
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0270 612529 1132.000 LF | 1.50000 1698.00| 1.40000 1584.80] 2.00000 2264.00
PIPE VIDEO INSPECTION | | |
0280 617002 2.000 EACH | 700.00000 1400.00] 736.00000 1472.00] 759.00000 1518.00
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0290 617003 2.000 EACH | 1000.00000 2000.00] 842.00000 1684.00] 1912.00000 3824.00
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0300 617005 1.000 EACH | 1120.00000 1120.00] 1900.00000 1900.00] 993.00000 993.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0310 701022 2444 .000 LF | 15.00000 36660.00| 15.80000 38615.20] 16.40000 40081.60
| | |
| | |

AND GUTTER, TYPE 3



FLAGGER, NEW CASTLE COUNTY, FEDERAL,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/28/09
PAGE 001 -19
TABULATION OF BIDS
FINAL
CONTRACT TITLE PARK & RIDE EXPANSION SR 299, ODESSA
CALL ORDER 001 CONTRACT ID 29-019-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT N1
SET-ASIDE
I ( 9 ) [( 10 ) [ 11 )
| GRASSBUSTERS LANDSCAPING CO |DIXIE CONST CO INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— o
0320 705001 7311.000 SF | 4.50000 32899.50| 5.35000 39113.85] 4.42000 32314.62
P.C.C. SIDEWALK, 4" | | |
0330 705520 128.000 SF | 32.00000 4096.00 | 25.10000 3212.80] 25.00000 3200.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0340 705525 100.000 SF | 15.00000 1500.00| 12.10000 1210.00| 14.94000 1494.00
CURB RAMP, TYPE 1 | | |
0350 708051 8.000 EACH | 1800.00000 14400.00 | 2190.00000 17520.00| 2240.00000 17920.00
DRAINAGE INLET, 34" X 24" | | |
0360 708052 1.000 EACH | 2300.00000 2300.00 | 2690.00000 2690.00 | 2875.00000 2875.00
DRAINAGE INLET, 48" X 30" | | |
0370 708053 1.000 EACH | 2800.00000 2800.00 | 3330.00000 3330.00]| 3330.00000 3330.00
DRAINAGE INLET, 48" X 48" | | |
0380 712021 151.000 TON | 50.00000 7550.00 | 39.40000 5949.40 | 48.44000 7314.44
RIPRAP, R-5 | | |
0390 713003 205.000 SY | 2.00000 410.00] 0.90000 184.50] 2.90000 594.50
GEOTEXTILES, RIPRAP | | |
0400 720527 410.000 EADY | 0.40000 164.00] 0.42000 172.20] 0.52000 213.20
PLASTIC DRUMS | |
0410 733002 5482.000 SY | 2.00000 10964.00 | 2.90000 15897.80| 2.01000 11018.82
TOPSOILING, 6" DEPTH | | |
0420 733006 1176.000 SY | 2.50000 2940.00 | 4.50000 5292.00 | 3.60000 4233.60
TOPSOILING, 12" DEPTH | | |
0430 734013 5482.000 SY | 0.30000 1644.60| 0.25000 1370.50| 0.27000 1480.14
PERMANENT GRASS SEEDING, DRY GROUND | | |
0440 734015 1176.000 SY | 0.30000 352.80| 0.37000 435.12] 0.32000 376.32
PERMANENT GRASS SEEDING, WET GROUND | | |
0450 735533 4881.000 SY | 1.50000 7321.50| 1.45000 7077.45| 1.59000 7760.79
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0460 735535 1740.000 SY | 2.00000 3480.00 | 1.45000 2523.00 | 2.14000 3723.60
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0470 735536 37.000 SY | 10.00000 370.00| 8.45000 312.65| 7.98000 295.26
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0480 737523 LUMP | 11589.00000 11589.00 | 13100.00000 13100.00]| 10469.01000 10469.01
PLANTING | | |
0490 742508 260.000 HOUR | 29.52000 7675.20 | 29.52000 7675.20 | 29.52000 7675.20
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0500 742517 60.000 HOUR | 42.80000 2568.00 | 42.80000 2568.00 | 42.80000 2568.00
| | |
| | |

OVERTIME



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/28/09
PAGE 001 -20
TABULATION OF BIDS
FINAL
CONTRACT TITLE PARK & RIDE EXPANSION SR 299, ODESSA
CALL ORDER 001 CONTRACT ID 29-019-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT N1
SET-ASIDE
I ( 9 ) [ 10 ) [c 11 )
| GRASSBUSTERS LANDSCAPING CO |DIXIE CONST CO INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0510 743003 5.000 EADY | 15.00000 75.00] 15.90000 79.50] 20.60000 103.00
ARROWPANELS, TYPE C | | |
0520 743501 1455.000 EADY | 1.00000 1455.00] 1.05000 1527.75] 1.03000 1498.65
WARNING LIGHTS , TYPE B | | |
0530 743504 7.000 EACH | 125.00000 875.00] 212.00000 1484.00] 129.00000 903.00
WARNING SIGNS | |
0540 743506 720.000 EADY | 1.10000 792.00] 1.60000 1152.00] 1.30000 936.00
TEMPORARY BARRICADES, TYPE III | | |
0550 743514 30.000 EADY | 75.00000 2250.00] 89.90000 2697.00] 77.25000 2317.50
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0560 743525 30.000 EADY | 2.00000 60.00| 2.10000 63.00| 5.15000 154.50
TEMPORARY WARNING SIGNS | | |
0570 743537 5.000 EADY | 175.00000 875.00] 159.00000 795.00| 219.00000 1095.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0580 744505 1.000 EACH | 300.00000 300.00| 333.00000 333.00| 315.00000 315.00
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0590 744519 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 472.50000 472.50
RELOCATION OF EXISTING JUNCTION WELL | | |
0600 744520 2.000 EACH | 795.00000 1590.00] 689.00000 1378.00] 651.00000 1302.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0610 744523 1.000 EACH | 980.00000 980.00] 1240.00000 1240.00] 1176.00000 1176.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0620 745521 160.000 LF | 4.25000 680.00] 3.40000 544.00| 3.20000 512.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
0630 745528 454.000 LF | 5.00000 2270.00] 4.55000 2065.70] 4.30000 1952.20
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0640 745542 136.000 LF | 24.00000 3264.00] 19.50000 2652.00] 18.40000 2502.40
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0650 745544 478.000 LF | 8.00000 3824.00] 3.30000 1577.40] 3.10000 1481.80
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0660 746512 1454.000 LF | 1.20000 1744.80] 1.45000 2108.30] 1.37000 1991.98
| | |

CABLES, 1/#6 AWG



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/28/09
PAGE 001 -21
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PARK & RIDE EXPANSION SR 299, ODESSA
CALL ORDER : 001 CONTRACT ID : 29-019-01.01 COUNTIES : NEW CASTLE
LETTING DATE : 06/30/09 DISTRICT : N1
SET-ASIDE
I ( 9 ) [( 10 ) [ 11 )
| GRASSBUSTERS LANDSCAPING CO |DIXIE CONST CO INC | GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0670 746513 727.000 LF | 1.10000 799.70| 1.15000 836.05] 1.10000 799.70
CABLES, 1/#8 AWG | | |
0680 746525 3.000 EACH | 4135.00000 12405.00 | 3840.00000 11520.00]| 3633.00000 10899.00
ALUMINUM LIGHTING STANDARDS | | |
0690 746594 6.000 EACH | 325.00000 1950.00| 312.00000 1872.00| 296.00000 1776.00
LUMINAIRE (HPS), 250 WATT | | |
0700 746852 3.000 EACH | 800.00000 2400.00 | 968.00000 2904.00 | 919.00000 2757.00
POLE BASE, TYPE 6 | | |
0710 748015 492.000 SF | 5.00000 2460.00 | 7.15000 3517.80] 5.25000 2583.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0720 748506 5650.000 LF | 1.00000 5650.00 | 0.63000 3559.50| 1.05000 5932.50
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0730 748530 186.000 SF | 3.00000 558.00 | 1.60000 297.60| 3.15000 585.90
REMOVAL OF PAVEMENT STRIPING | | |
0740 749687 5.000 EACH | 125.00000 625.00] 124.00000 620.00]| 91.50000 457.50
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0750 758000 73.000 SY | 30.00000 2190.00 | 13.00000 949.00| 21.85000 1595.05
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0760 759004 5.000 EAMO | 1800.00000 9000.00 | 2130.00000 10650.00 | 2870.00000 14350.00
FIELD OFFICE, TYPE I | | |
0770 760507 1050.000 SYIN | 2.00000 2100.00 | 2.50000 2625.00 | 3.52000 3696.00
PROFILE MILLING, HOT-MIX | | |
0780 762001 1246.000 LF | 2.00000 2492.00 | 2.10000 2616.60 | 2.30000 2865.80
SAW CUTTING, HOT MIX | | |
0790 762002 37.000 LF | 6.00000 222.00| 2.65000 98.05]| 5.94000 219.78
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0800 763000 LUMP | 18493.40000 18493.40| 6900.00000 6900.00 | 40000.00000 40000.00
INITIAL EXPENSE | |
0810 763500 LUMP | 7000.00000 7000.00 | 6220.00000 6220.00 | 16850.00000 16850.00
MAINTENANCE OF TRAFFIC | | |
0820 763501 LUMP | 12000.00000 12000.00| 10900.00000 10900.00 | 13625.00000 13625.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 773,294.00] $ 787,523.92] $ 797,674.07
—————————————————————————————————————————— i i i bt
CONTRACT TOTALS | $ 773,294.00] $ 787,523.92] $ 797,674.07

DBE GOALS | 9




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/28/09
PAGE 001 -22
TABULATION OF BIDS
FINAL
CONTRACT TITLE PARK & RIDE EXPANSION SR 299, ODESSA
CALL ORDER 001 CONTRACT ID 29-019-01.01 COUNTIES NEW CASTLE
LETTING DATE 06/30/09 DISTRICT
SET-ASIDE
[ 12 ) [( 13 ) I ( )
|JJID INC |DIAMOND MATERIALS LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
SECTION 0001 SR299 PARK & RIDE EXPANSION
| | |
0010 201000 LUMP | 4100.00000 4100.00| 14000.00000 14000.00 |
CLEARING AND GRUBBING | | |
0020 202000 6130.000 CY | 11.16000 68410.80| 9.20000 56396.00|
EXCAVATION AND EMBANKMENT | | |
0030 208000 14.000 CY | 5.54000 77.56 | 48.00000 672.00]|
EXCAVATION AND BACKFILL FOR PIPE | | |
TRENCHES | | |
0040 209001 261.000 CY | 9.47000 2471.67]| 28.00000 7308.00 |
BORROW, TYPE A | | |
0050 210000 14.000 CY | 18.36000 257.04 | 90.00000 1260.00|
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0060 250000 99.000 CY | 8.25000 816.75] 27.00000 2673.00 |
SEDIMENT REMOVAL | | |
0070 251501 2175.000 LF | 1.60000 3480.00 | 1.50000 3262.50]|
SILT FENCE | | |
0080 252002 10.000 EACH | 157.65000 1576.50 | 270.00000 2700.00 |
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0090 254000 8.000 TON | 53.34000 426.72| 52.00000 416.00]
STONE CHECK DAM | | |
0100 255000 53.000 CY | 17.42000 923.26 38.00000 2014.00 |
SEDIMENT TRAP | |
0110 263001 1.000 EACH | 2092.70000 2092.70]| 3000.00000 3000.00 |
SUMP PIT, TYPE 2 | | |
0120 268000 84.000 TON | 28.20000 2368.80 ]| 27.00000 2268.00 |
STABILIZED CONSTRUCTION ENTRANCE | | |
0130 271000 1040.000 CY | 9.04000 9401.60| 15.00000 15600.00]
STORMWATER MANAGEMENT POND | | |
0140 272500 1.000 EACH | 1759.37000 1759.37| 900.00000 900.00|
SKIMMER DEWATERING DEVICE | | |
0150 302007 2125.000 CY | 42.66000 90652.50| 40.00000 85000.00
GRADED AGGREGATE BASE COURSE, TYPE B | |
0160 302008 36.000 CY | 75.07000 2702.52| 280.00000 10080.00|
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0170 302500 54.000 TON | 57.50000 3105.00 | 50.00000 2700.00 |
| | |

DELAWARE NO. 3 STONE



INTEGRAL PORTLAND CEMENT CONCRETE CURB
AND GUTTER, TYPE 3
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0180 401657 1034.000 TON | 81.72000 84498 .48 | 72.00000 74448.00 |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 (CARBONATE STONE) | |
0190 401660 1395.000 TON | 75.09000 104750.55] 65.00000 90675.00 |
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | | |
0200 401663 1901.000 TON | 61.12000 116189.12] 53.00000 100753.00]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
0210 401665 19.000 TON | 191.40000 3636.60] 162.00000 3078.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0220 401666 48.000 TON | 189.27000 9084.96 | 100.00000 4800.00]
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0230 401667 67.000 TON | 183.28000 12279.76 | 100.00000 6700.00]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0240 612021 572.000 LF | 43.94000 25133.68]| 52.00000 29744 .00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0250 612022 172.000 LF | 49.65000 8539.80] 57.00000 9804.00]
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0260 612023 25.000 LF | 71.80000 1795.00] 66.00000 1650.00]
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0270 612529 1132.000 LF | 1.66000 1879.12] 1.50000 1698.00|
PIPE VIDEO INSPECTION | | |
0280 617002 2.000 EACH | 752.48000 1504.96 | 900.00000 1800.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0290 617003 2.000 EACH | 870.91000 1741.82] 1000.00000 2000.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
18" | | |
0300 617005 1.000 EACH | 1018.94000 1018.94| 1100.00000 1100.00]
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0310 701022 2444 .000 LF | 17.28000 42232.32| 17.50000 42770.00 |
| | |
| | |



FLAGGER, NEW CASTLE COUNTY, FEDERAL,
OVERTIME
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0320 705001 7311.000 SF | 5.16000 37724.76| 5.50000 40210.50]
P.C.C. SIDEWALK, 4" | | |
0330 705520 128.000 SF | 34.23000 4381.44| 26.00000 3328.00]|
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0340 705525 100.000 SF | 14.74000 1474.00| 12.50000 1250.00|
CURB RAMP, TYPE 1 | | |
0350 708051 8.000 EACH | 1902.79000 15222.32] 3000.00000 24000.00|
DRAINAGE INLET, 34" X 24" | | |
0360 708052 1.000 EACH | 2406.10000 2406.10 | 3400.00000 3400.00 |
DRAINAGE INLET, 48" X 30" | | |
0370 708053 1.000 EACH | 2642.96000 2642 .96 | 3600.00000 3600.00 |
DRAINAGE INLET, 48" X 48" | | |
0380 712021 151.000 TON | 54.43000 8218.93| 32.00000 4832.00 |
RIPRAP, R-5 | | |
0390 713003 205.000 SY | 3.63000 744 .15 5.75000 1178.75|
GEOTEXTILES, RIPRAP | | |
0400 720527 410.000 EADY | 0.44000 180.40] 0.50000 205.00|
PLASTIC DRUMS | |
0410 733002 5482.000 SY | 2.41000 13211.62] 4.25000 23298.50|
TOPSOILING, 6" DEPTH | | |
0420 733006 1176.000 SY | 6.49000 7632.24 | 10.00000 11760.00|
TOPSOILING, 12" DEPTH | | |
0430 734013 5482.000 SY | 0.28000 1534.96 | 0.26000 1425.32|
PERMANENT GRASS SEEDING, DRY GROUND | | |
0440 734015 1176.000 SY | 0.28000 329.28| 0.39000 458.64 |
PERMANENT GRASS SEEDING, WET GROUND | | |
0450 735533 4881.000 SY | 1.66000 8102.46 | 1.50000 7321.50|
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0460 735535 1740.000 SY | 2.21000 3845.40 | 1.50000 2610.00 |
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0470 735536 37.000 SY | 6.63000 245.31| 8.80000 325.60]|
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
0480 737523 LUMP | 11649.50000 11649.50| 14000.00000 14000.00 |
PLANTING | | |
0490 742508 260.000 HOUR | 29.52000 7675.20 | 29.52000 7675.20 |
FLAGGER, NEW CASTLE COUNTY, FEDERAL | | |
0500 742517 60.000 HOUR | 42.80000 2568.00 | 42.80000 2568.00 |
| | |
| | |
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0510 743003 5.000 EADY | 16.56000 82.80] 20.00000 100.00]
ARROWPANELS, TYPE C | | |
0520 743501 1455.000 EADY | 1.10000 1600.50] 1.20000 1746.00|
WARNING LIGHTS , TYPE B | | |
0530 743504 7.000 EACH | 220.85000 1545.95] 235.00000 1645.00|
WARNING SIGNS | |
0540 743506 720.000 EADY | 1.66000 1195.20] 1.80000 1296.00]
TEMPORARY BARRICADES, TYPE III | | |
0550 743514 30.000 EADY | 82.82000 2484.60] 90.00000 2700.00]
FURNISH AND MAINTAIN MESSAGE BOARD | | |
0560 743525 30.000 EADY | 2.21000 66.30| 2.40000 72.00]
TEMPORARY WARNING SIGNS | | |
0570 743537 5.000 EADY | 23.69000 118.45] 110.00000 550.00|
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE ITI | | |
0580 744505 1.000 EACH | 331.28000 331.28| 330.00000 330.00|
ADJUST OR REPAIR EXISTING CONDUIT | | |
JUNCTION WELL | |
0590 744519 1.000 EACH | 552.13000 552.13| 500.00000 500.00|
RELOCATION OF EXISTING JUNCTION WELL | | |
0600 744520 2.000 EACH | 877.89000 1755.78| 685.00000 1370.00]
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0610 744523 1.000 EACH | 1082.18000 1082.18]| 1230.00000 1230.00]
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0620 745521 160.000 LF | 4.69000 750.40] 3.40000 544.00|
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | | |
0630 745528 454.000 LF | 5.52000 2506.08]| 4.50000 2043.00]
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0640 745542 136.000 LF | 26.50000 3604.00] 19.25000 2618.00]
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0650 745544 478.000 LF | 8.83000 4220.74] 3.25000 1553.50]
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0660 746512 1454.000 LF | 1.33000 1933.82] 1.43000 2079.22|
| | |

CABLES, 1/#6 AWG
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0670 746513 727.000 LF | 1.21000 879.67]| 1.16000 843.32]
CABLES, 1/#8 AWG | | |
0680 746525 3.000 EACH | 4566.15000 13698.45| 3800.00000 11400.00]
ALUMINUM LIGHTING STANDARDS | | |
0690 746594 6.000 EACH | 358.89000 2153.34| 310.00000 1860.00 |
LUMINAIRE (HPS), 250 WATT | | |
0700 746852 3.000 EACH | 883.41000 2650.23| 962.00000 2886.00 |
POLE BASE, TYPE 6 | | |
0710 748015 492.000 SF | 5.52000 2715.84| 5.50000 2706.00 |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0720 748506 5650.000 LF | 1.10000 6215.00 | 1.10000 6215.00 |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | |
0730 748530 186.000 SF | 3.31000 615.66| 3.30000 613.80]
REMOVAL OF PAVEMENT STRIPING | | |
0740 749687 5.000 EACH | 60.75000 303.75]| 150.00000 750.00|
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0750 758000 73.000 SY | 18.20000 1328.60| 8.00000 584.00 |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0760 759004 5.000 EAMO | 2550.00000 12750.00| 3300.00000 16500.00 |
FIELD OFFICE, TYPE I | | |
0770 760507 1050.000 SYIN | 2.48000 2604.00 | 1.30000 1365.00]|
PROFILE MILLING, HOT-MIX | | |
0780 762001 1246.000 LF | 1.38000 1719.48| 1.50000 1869.00|
SAW CUTTING, HOT MIX | | |
0790 762002 37.000 LF | 4.14000 153.18] 3.50000 129.50]
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0800 763000 LUMP | 30800.00000 30800.00] 30000.00000 30000.00|
INITIAL EXPENSE | |
0810 763500 LUMP | 3800.00000 3800.00 | 19000.00000 19000.00 |
MAINTENANCE OF TRAFFIC | | |
0820 763501 LUMP | 11000.00000 11000.00]| 27000.00000 27000.00|
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 855,914.34| $ 878,814.85| $
—————————————————————————————————————————— i i i bt
CONTRACT TOTALS | $ 855,914.34| $ 878,814.85| $
DBE GOALS | 9 S| 9 S| S




